



## Legend

- Completed Trail
- Original RFP
- Expanded Study Area
- City
- Park
- Important Junction

## Key Project Steps

- Part A: Determination of Preferred Alignment with stakeholder groups (includes long term maintenance negotiations)
- Part B: Survey, Design, and Engineering
- Part C: Construction

For implementation purposes, the B2B trail has been broken down into segments (A-M). This project focuses on segments D-2 and E-1 which connect the HCMA metroparks along the Huron River. The project has been further broken down into phases for budgetary reasons (i.e. D-2 Phase 1).

## Timeline

- RFP issued - April 2, 2015
- Mandatory Pre-Bid Meeting - April 28, 2015
- Deadline for Proposals - May 19, 2015
- Contract Award - June 9, 2015
- Part A completion - December 18, 2015
- Part B completion - May 27, 2016
- Grant funding applications\* - Early 2016
- Part C initiation - 2016

\*Transportation Alternatives Program (TAP), Michigan Natural Resources Trust Fund (MNRTF), Iron Belle Trail, Others?



## RFP #6834 Border-to-Border Trail Alignment and Engineering Segment D-2 and E-1

Addendum 1 - Attachment D  
May 2015